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 BACKGROUND 

1. The City of Ocala requires the services of an experienced Contractor to construct intersection safety
and operational improvements at the intersection of SR 464 and SE 25th Avenue.

2. The project scope involves minor widening and reconstruction of the south leg of the intersection to
allow the northbound intersection approach of SE 25th Avenue at SR 464 to have a left-turn lane,
shared left-turn lane/through lane and a dedicated right-turn lane. In addition, an exclusive westbound
right turn lane on SR 464 and marked bike lane will be added at SE 25th Avenue along with signal
retiming for the intersection.

3. Proposed improvements are primarily within the FDOT right-of-way (ROW) and include roadway
modifications, sidewalk improvements, signing and pavement markings, signalization, drainage and
lighting. Other construction elements include mobilization, maintenance of traffic, erosion control,
removal of existing concrete, clearing and grubbing, milling and resurfacing, detector loops, concrete
strain pole, concrete pedestrian pole, pedestrian signal modifications, internally illuminated signs, traffic
controller assembly modifications, conduit, signal cable, span wire assembly, pull and splice boxes,
electrical power service and service wire, vehicular traffic signals earthwork (regular excavation and
embankment), driveway improvements, detectable warnings, and sod.

4. All pedestrian facilities shall adhere to current American with Disabilities Act (ADA) standards. Utility
coordination will be required during construction and utility work schedules have been developed.
Roadway lighting will be included with this project and completed by the Contractor. The City of Ocala
(Recipient) has received a permit exemption from the Water Management District.  No right-of-way
acquisition is needed for the project.  The project shall be constructed within the limits of the existing
FDOT and City right-of-way or easements.

5. Improvements will be completed in accordance with the latest Florida Department of Transportation
(FDOT) Standard Plans (FY26-27), FDOT Standard Specifications for Road and Bridge Construction
(FY26-27), FDOT Utility Accommodation Manual, and project plans.

6. Proper maintenance of traffic is required at all times.

7. The Contractor is responsible for providing all materials, labor, and equipment to complete the project.

EXPERIENCE, FDOT PRE-QUALIFICATION, CERTIFICATION, AND REQUIREMENTS  

1. Experience Requirement: Bidder must possess three (3) years’ experience in providing roadway
resurfacing services.

2. FDOT Pre-Qualification Requirement: Bidder must be FDOT Pre-Qualified with reviewed financial
statements in the following work classes in accordance with Florida State Statute 337.14 and Florida
Administrative code 14-22.

• Grading
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• Flexible Paving

• Sidewalk

• NOTE: Bidders must upload their current FDOT prequalification letter with their bid 
submission, or their bid may be considered non-responsive.

3. Maintenance of Traffic (MOT)/Temporary Traffic Control (TTC) Certification: Bidder must possess
MOT/TTC Advanced certification. One (1) person who is MOT/TTC Advanced certified must be on site
at all times during construction.

4. Awarded Vendors shall comply with all applicable provisions of Section 787.06, Florida Statutes.
Specifically, all non-governmental Vendors shall provide the City of Ocala with an affidavit signed by
an officer or a representative under penalty of perjury attesting that the non-governmental entity does
not use coercion for labor or services as defined in Section 786.06(2), Florida Statutes.

If not previously provided, the affidavit may be downloaded from
https://www.ocalafl.gov/home/showpublisheddocument/29503 and must be notarized.

5. Pursuant to Section 13(b) of the State-Funded Grant Agreement (SFGA) and in accordance with Section
287.134, Florida Statutes, an entity or affiliate who has been placed on the Discriminatory Vendor List,
kept by the Florida Department of Management Services, may not submit a bid on a contract to provide
goods or services to a public entity; may not submit a bid on a contract with a public entity for the
construction or repair of a public building or public work; may not submit bids on leases of real property
to a public entity; may not be awarded or perform work as a contractor, supplier, subcontractor, or
consultant under a contract with any public entity; and may not transact business with any public entity.
By submitting a response to this solicitation, the vendor certifies that they are compliant with these
requirements and are not currently listed on the State of Florida Discriminatory Vendor List.

BOND REQUIREMENTS  

1. Bid Bond: Bid security equal to five percent (5%) of the total bid amount must accompany each bid.
Bid bond will be uploaded in the section of this listing labeled "Bid Bond." The original document will
be maintained by the Bidder unless requested to produce by the City.

2. Public Construction Bond: The successful Bidder will be required to furnish a certified, recording
Public Construction Bond (as security for the faithful performance of the payment of all bills and
obligations arising from the performance of the Contract) in an amount not less than the total Contract
amount.

3. Maintenance and Guarantee Bond: The successful Bidder will also be required to furnish a
Maintenance and Guarantee Bond for 10% of the total project value, prior to final payment, for a period
of three (3) years for labor and three (3) years for materials from the date of final completion.

https://www.ocalafl.gov/home/showpublisheddocument/29503
https://www.dms.myflorida.com/business_operations/state_purchasing/state_agency_resources/vendor_registration_and_vendor_lists/discriminatory_vendor_list
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 INSURANCE REQUIREMENTS 

1. Commercial General Liability: with limits of $1,000,000 per occurrence/$2,000,000 aggregate. 

2. Commercial Automotive Liability: a combined limit of not less than $1,000,000. 

3. Workers’ Compensation and Employer’s Liability: per Florida statutory requirements.  

• Note: The Contractor shall provide a Certificate of insurance, issued by an agency authorized to do 
business in the State of Florida and with an A.M. Best rating* of at least an A, showing the “City of 
Ocala and the Florida Department of Transportation (FDOT) ” as an Additional Insured. 

• “To the extent provided by law, Contractor shall indemnify, defend, and hold harmless the City of Ocala, and 
the State of Florida, Department of Transportation, including the Department’s officers, agents, 
and  employees, against any actions, claims, or damages arising out of, relating to, or resulting from 
negligent or wrongful act(s) of Contractor, or any of its officers, agents, or employees, acting within the 
scope of their office or employment, in connection with the rights granted to or exercised by Contractor.” 

• “The foregoing indemnification shall not constitute a waiver of the Department’s or the City of Ocala’s 
sovereign immunity beyond the limits set forth in Florida Statutes, Section 768.28. Nor shall the same be 
construed to constitute agreement by Contractor to indemnify the City of Ocala for the negligent acts or 
omissions of the City of Ocala, its officers, agents, or employees, or third parties.  Nor shall the same be 
construed to constitute agreement by Contractor to indemnify the Department for the negligent acts or 
omissions of the Department, its officers, agents, or employees, or third parties. This indemnification shall 
survive the termination of this Agreement.” 

 

 PERMIT REQUIREMENTS AND MOT/TTC PLAN 

1. Permits Required: The Contractor will be responsible for obtaining the following City of Ocala permits 
at no additional cost to the City: 

• Right-of-Way (ROW) Utilization  
• City of Ocala Electrical Permit 
• City of Ocala Building Permit 

2. Estimated Permit Cost: The ROW permit cost will be waived upon submission.  

3. Permit Application: The ROW Utilization Permit Application is available under “Documents” at:  
https://www.ocalafl.org/government/city-departments-a-h/city-engineer-s-office  

4. Permit Submission Requirements: 

A. If Road/Lane Closure is Needed: Contractor must submit a City of Ocala ROW permit and 
MOT/TTC Plan a minimum of two (2) weeks prior to the projected time the project will start. 

B. If Road/Lane Closure is not Needed: Contractor must submit a City of Ocala ROW permit and 
MOT/TTC Plan a minimum of one (1) week prior to the projected time the project will start. 

 

https://www.ocalafl.org/government/city-departments-a-h/city-engineer-s-office
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CONTRACT TIME 

1. The resulting Contract will be for ONE HUNDRED AND SIXTY (160) calendar days. All work shall be 
substantially completed by the Contractor in a manner satisfactory to the City Project Manager within 
ONE HUNDRED AND THIRTY (130) days of the start date indicated on the Notice to Proceed and 
ready for final payment within THIRTY (30) days of substantial completion. 
A. By bidding on project, the Contractor agrees to mobilize and start construction within thirty (30 

days) of executed Contract date unless Project manager agrees to a different start date. If the bidder 
does not start construction by the timeframe identified or agreed to, then Contractor will be in 
default. 

B. The Contractor shall complete the project within the time limit specified in the “Notice to Proceed.” 
At no time will the Contractor be allowed to lag behind. The Contractor is responsible for accurately 
tracking Contract time and construction progress. 

C. The Contractor shall submit updated progress schedules with all pay applications. Unsubstantiated 
delays and/or consistent failure to meet progress schedules will be cause for the City to terminate 
the Contract. 

2. Weather Days: The Contractor shall submit a written request to the City Project Manager (email is the 
preferred method) for additional days for which work is suspended or delayed by weather.  

A. Weather days shall be reconciled with each monthly pay application for the time period which the 
application is submitted and shall be final.  

B. The Contractor performance and execution of work will be considered in the determination for 
granting additional days. 

 SUB-CONTRACTORS  

The prime Contractor must perform a minimum of 50% of the work with their own forces. 

 LIQUIDATED DAMAGES 

1.  For individual projects, the Contractor shall pay the City using the schedule below for each calendar 
day that expires after the time specified for Substantial Completion until the Work is substantially 
completed. After Substantial Completion, if the Contractor shall neglect, refuse, or fail to complete the 
remaining Work within the Contract Times or any proper extension thereof granted by the City, the 
Contractor shall pay an additional $200.00 per day for each calendar day that expires after the time 
specified. 

Original Contract Amount Daily Charge Per Calendar Day  
$299,999 and under .....................................................$1,318  
$300,000 but less than $2,000,000..............................$1,609  
$2,000,000 but less than $5,000,000...........................$2,529  
$5,000,000 but less than $10,000,000.........................$3,498  
$10,000,000 but less than $20,000,000.......................$4,752  
$20,000,000 but less than $40,000,000.......................$6,703  
$40,000,000 and over ............... $11,171 plus 0.00005 of any amount over $40 million (Round to 
nearest whole dollar) 
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2. The liquidated damages set forth herein shall not be accumulative. If Substantial Completion of the 
Work is not met within the time specified for final completion of all Work, the liquidated damages shall 
continue to be at the rate or rates specified for default on Substantial Completion until Substantial 
Completion is attained. If the Work is not then finally completed, the rate or rates specified for default 
on final completion shall apply until final completion is attained.  The City shall have the right to deduct 
the liquidated damages from any money in its hands, otherwise due, or to become due, to the 
Contractor, or to initiate applicable dispute resolution procedures and to recover liquidated damages 
for non-performance of this Contract within the time stipulated. 

3. Nothing in this section is intended to limit the right to obtain injunctive relief or any and all relief as 
may be appropriate. Permission allowing the Contractor to continue and finish any part of the work 
after the time fixed for its completion or after the date to which the time for completion may have been 
extended shall in no way operate as a waiver on the part of the City of any of its rights under this 
Agreement. 

 MOBILIZATION AND MAINTENANCE OF TRAFFIC/TEMPORARY TRAFFIC CONTROL  

1. Mobilization: Obtaining of required permits and the moving of the Contractor’s operations and 
equipment required for construction. Provide on-site construction power and wiring, as needed. 
Provide on-site sanitary facilities as required by Governing agencies. The Contractor will not be 
permitted to use the City sanitary facilities during construction. Posting of OSHA required notices and 
establishing safety programs and procedures. 

2. Maintenance of Traffic (MOT)/Temporary Traffic Control (TTC): Maintain traffic per FDOT 102 
series index within the limits of the project for the duration of the construction period, including any 
temporary suspensions of the work. Construct and maintain detours.  

A. Provide facilities for access to residences, businesses, etc., along the project. Furnish, install and 
maintain traffic control and safety devices during construction. Furnish and install work zone 
pavement markings for MOT/TTC in construction areas. Provide any other special requirements for 
safe and expeditious movement of traffic specified in the Plans.  

B. MOT/TTC includes all facilities, devices and operations as required for the safety and convenience 
of the public within the work zone. Do not maintain traffic over those portions of the project where 
no work is to be accomplished or where construction operations will not affect existing roads. Do 
not obstruct or create a hazard to any traffic during the performance of the work and repair any 
damage to existing pavement open to traffic. FDOT Design Standards are the minimum standards 
for the use in the development of all Traffic Control Plans (TCPs).   

C. The Contractor must have one (1) person that is MOT/TTC Advanced certified on site at all times 
during construction.  

 WORK HOURS 

1. The City's normal working hours are Monday through Friday from 7:00 AM to 5:30 PM. 

2. Work that is within FDOT ROW and involves lane closures must follow the lane analysis requirements. 
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3. If additional hours are necessary, the Contractor must give 48 hours advance notice to the Project 
Inspector/Project Manager.  

4. The Contractor will be responsible for inspectors’ overtime. 

5. No work will be permitted on City observed holidays. 

 PROJECT SPECIFICATIONS 

This project will require the Contractor to follow the following plans and specifications and any other 
governing specifications that projects shall be constructed in accordance to: 

1. Florida Department of Transportation (FDOT) Standard Specifications For Road And Bridge 
Construction FY 2026-27 available at: 
http://www.fdot.gov/programmanagement/Implemented/SpecBooks/ 

2. Florida Department of Transportation Standard Plans for Road and Bridge Construction, - FY 2026-27 
available at: https://www.fdot.gov/design/standardplans/current/27  

3. Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD) 11th Edition, available 
at: https://www.fdot.gov/traffic/trafficservices/mutcd.shtm  

4. Job Site Documents: The Contractor must have the above listed documents in addition to up to date 
copies of shop drawings, plans and bid document at job sites at all times.  

 PROJECT REQUIREMENTS AND EXECUTION OF WORK 

1. Project Schedule: The Contractor must submit project schedule to the City Project Inspector/Project 
Manager for approval. This schedule must be submitted Two (2) weeks prior to the starting of a project 
and must be updated when the schedule is no longer accurate.  

2. Right-of-Way Maps and As-Builts: Signed and sealed right-of-way maps (when applicable) and as-
builts must be submitted and approved by the City. 

3. Material & Construction Equipment: All material & construction equipment must meet FDOT 
Standard Specifications for Road and Bridge, latest edition.   

4. Backfilling and Compaction Procedures: Backfilling and compaction shall be performed in 
accordance with the FDOT Standard Specifications for Road and Bridge Construction (latest edition), 
or as otherwise directed in writing by the City of Ocala. 

5. Open Cuts: All open cuts in the pavement (asphalt and concrete) shall be saw cut and made square. 

6. Damages: The Contractor is responsible for any and all damages including but not limited to buildings, 
curbing, pavement, landscaping or irrigation systems caused by their activity.  Should any public or 
private property be damaged or destroyed, the Contractor, at their expense, shall repair or make 
restoration as acceptable to the City of destroyed or damaged property no later than one (1) month 
from the date damage occurred. 

7. Compliance: The Contractor shall complete all work performed under this contract in accordance with 
the policies and procedures of the City of Ocala and all applicable State and Federal laws, policies, 
procedures, and guidelines. 

http://www.fdot.gov/programmanagement/Implemented/SpecBooks/
https://www.fdot.gov/design/standardplans/current/27
https://www.fdot.gov/traffic/trafficservices/mutcd.shtm
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8.  Locate, protect, and relocate any and all underground utilities necessary to complete the work 
specified in the contract, and verify all field conditions, measurements, and elevations. 

9. The Contractor is responsible for distribution of outage/construction notices to customers at least five 
(5) days prior to an outage or construction activity. 

10.  Lane Closure Restrictions: Work that is within FDOT ROW and involves lane closures must follow the 
provisions below: 

• Times of approved lane closures are as stated below: 
a. SR 464 (Eastbound and Westbound): No lane closures between 6AM and 8 PM for both 

directions. 
 

 CONTRACTOR EMPLOYEES AND EQUIPMENT 

1. The Contractor must utilize competent employees in performing the work. Employees performing the 
work must be properly licensed or qualified as required by the scope/project. 

2. At the request of the City, the Contractor must replace any incompetent, unfaithful, abusive or 
disorderly person in their employment. The City and the Contractor must each be promptly notified by 
the other of any complaints received. 

3. The Contractor shall provide an assigned project manager, who will be the primary point of contact. 
The Contractor must provide a valid telephone number, email and address for the City Project Manager. 
The telephone must be answered during normal working hours or voicemail must be available to take 
a message.   

4. An employee roster must be provided. 

5. All workers within the right-of-way shall wear ANSI/ISEA Class 2 apparel (safety vest or equivalent). 

6. The employees of the Contractor must wear suitable work clothes and personal protective equipment 
as defined by OSHA (hard hats, bucket harnesses, etc.) and meeting Manual on Uniform Traffic Control 
Devices (MUTCD) requirements as indicated for all work conducted and be as clean and in as good 
appearance as the job conditions permit.  

7. The Contractor will operate as an independent contractor and not as an agent, representative, partner 
or employee of the City of Ocala, and shall control his operations at the work site, and be solely 
responsible for the acts or omissions of his employees. 

8. The Contractor’s personnel shall abide by the City’s smoking regulations. Smoking is restricted to 
designated smoking areas only and is not permitted in any City buildings. 

9. The Contractor must possess/obtain all required equipment to perform the work.  A list of equipment 
shall be provided to the City upon request.  

10. Prime Contractor and sub-contractor vehicles shall have their company name located on the side and 
all personnel shall be required to wear a company shirt. 
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 PROJECT SIGNS 

1. The Contractor is required to provide two (2) portable signs to be placed at locations that are approved 
by City Project Manager.  

2. If during the Contract time a sign becomes broken or inaccurate, the Contractor will replace or make 
sign accurate at no extra charge to the City of Ocala. 

3. Sign Construction detail and Required information can be found in the City of Ocala Standard Details 
for Construction on Detail G-31A & G-31B 

The Cost to move signs to new project locations and the replacement of broken and inaccurate signs 
is to be included in the initial cost of each sign. 

 SURVEY LAYOUT  

1. The City Engineer/Project Manager may, as required, establish a number of benchmarks on the project 
which in their opinion will enable the Contractor to perform the work.  

2. If the Contractor shall remove or destroy any stake, marker or benchmark on the work without first 
having secured the approval of the City Engineer, such stake, or benchmark shall be re-established by 
and at the Contractor’s expense.  

3. It shall be at the responsibility of the Contractor to preserve all adjacent property corner markers which 
might be affected by their operation and replace same if undermined. Corner locations known by the 
City will be available to the Contractor.   

4. All survey work must be in accordance with Chapters 177 and 472 of Florida Statutes and Chapter 6IG17 
of the Florida Administrative Code.   

 EROSION SEDIMENT AND FLOOD CONTROL 

1. The Contractor will provide the City of Ocala with an Erosion Control Plan that will include spill reporting 
and response.  

2. If contaminated soil or groundwater is encountered, contact the Project Manager. 

3. Provide, maintain, and operate temporary facilities to control erosion and sediment, and to protect 
work and existing facilities from flooding during construction.  

4. Maintain drainage ways and construct temporary drainage facilities to allow runoff to flow properly. 

5. The Contractor is required to inspect pollution control measures daily. Written documentation of 
inspection must be submitted weekly and within 24 hours after a rainstorm in excess of 0.50 inches. 
The Contractor shall report all inspection findings and corrective actions taken as a result of the 
inspection. Inspection reports (DOT form 650-040-03) shall be signed by the Contractor and submitted 
weekly to the City Project manager, along with the name and certificate number of the person signing 
this form. 
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 CONSTRUCTION WORK AREAS 

1. The City of Ocala is not responsible for providing property or lay down yards to the Contractor for their 
materials or equipment.  If private property is used, the City requires a copy of the agreement between 
the property owner and the Contractor. Utilizing private property without written permission is 
prohibited.  

2. Components of the project, including temporary work and storage areas, will be located on-site per 
project. Staging areas will be sited inside the right-of-way or within City property. Material will be 
transported to the proper station for construction, assembly, and in response to possible public 
concern. 

3. Provide on-site sanitary facilities as required by Governing agencies.  

4. Any work areas in roadways must at least be filled temporarily with asphalt millings or covered with a 
FDOT approved steel road plate before the roadway can be opened to traffic. If millings are used the 
Contractor must maintain the millings daily until the millings are replaced with permanent asphalt. 

 SITE HOUSEKEEPING AND CLEANUP 

1. Waste/Debris: The Contractor shall keep the premises free at all times from accumulation of waste 
materials and rubbish caused by operations and employees. The Contractor will provide approved 
containers for collection and disposal of waste materials, debris, and rubbish.  The Contractor shall 
dispose of debris in a legal manner. At least once weekly dispose of such waste materials, debris, and 
rubbish off-site. 

2. Cleanup: Periodic cleanup to avoid hazards or interference with operations at the site, and to leave the 
site in a reasonable neat condition.  The work site will be completely cleaned after each day of work.  
Sweep all roadways affected by the construction and where adjacent to work daily.   

3. Water Use: The use of water to prevent the blowing of dust and debris during cutting operations and 
or cleaning operations is mandatory.  

4. Individual Project Cleaning: At completion of each individual project, the Contractor shall remove 
from the site all tools, equipment, surplus materials, debris, temporary facilities, scaffolding, and 
equipment.  The areas of work shall be swept thoroughly and all marks, stains, rust, dirt, paint drippings, 
and the like shall be removed from all new and existing work, to the satisfaction of the Owner.  

5. Final Cleaning: Upon completion of work, clean the entire work and project site as applicable.  

A. Leave the work and adjacent areas affected in a clean condition satisfactory to the City Project 
Manager/City Engineer. 

B. Remove any foreign materials from exposed surfaces. 

C. Broom clean exterior paved driveways and parking areas. 

D. Hose clean sidewalks and concrete exposed surfaces. 
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 SAFETY 

1. The Contractor shall be fully responsible for meeting all OSHA, local, state and national codes 
concerning safety provisions for their employees, sub-contractors, all building and site occupants, staff, 
public, etc.   

2. Prior to completion, storage and adequate protection of all material and equipment will be the 
Contractor’s responsibility. 

3. In no event shall the City be responsible for any damages to any of the Contractor's equipment, 
materials, property or clothing lost, damaged, destroyed or stolen. 

 SUBMITTALS 

1. Provide submittals as required by Florida Department of Transportation Standard Specifications (FDOT) 
for Road and Bridge Construction, Divisions II & III. 

2. Submit copies of permits and approvals for construction as required by laws and regulations of 
governing agencies.  

3. Submit temporary construction parking area plans, storage yard, storage trailer location, staging area 
plan, and plan for disposal of waste materials. 

 

 WARRANTY 

1. The Contractor will provide a three (3) year material and labor warranty from the date of substantial 
completion, against operational failure caused by defective material or workmanship which occurs 
during normal use.   

2. All manufacturer warranty documentation and owner manuals must be provided before final payment 
request. 

 SUBSTANTIAL COMPLETION PROCESS 

1. When the Contractor considers the work as substantially complete, the Contractor shall submit to the 
City: 
A. A written notice that the work or designated portion thereof is substantially complete. 
B. A list of items to be completed or corrected. 

2. Within a reasonable time after receipt of such notice, the City will make an inspection to determine the 
status of completion. 

3. Should the City determine that the work is not substantially complete: 
A. The City will promptly notify the Contractor in writing, giving the reasons therefore. 
B. The Contractor shall remedy the deficiencies in the work and send a second written notice of 

substantial completion to the City. 
C. The City will re-inspect the work. 
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4. When the City finds that the work is substantially complete, the City shall prepare a Certificate of 
Substantial Completion with a list of items (punch list) to be completed or corrected before final 
payment.  

 FINAL COMPLETION PROCESS 

1. When the Contractor considers the work complete, the Contractor shall submit written certification 
that: 
A. Contract documents have been reviewed. 
B. Work has been inspected for compliance with Contract documents. 
C. Work has been completed in accordance with Contract documents. 
D. Equipment and systems have been tested in the presence of the City representative and are 

operational. 

2. The City will make an inspection to verify the status of completion with reasonable promptness after 
receipt of such certification. 

3. Should the City consider that the work is incomplete or defective: 
A. The City will promptly notify the Contractor in writing, listing the incomplete or defective work. 
B. The Contractor shall take immediate steps to remedy the stated deficiencies and send a second 

written certification to the City that the work is complete. 
C. The City will re-inspect the work. 

4. When the City finds that the work is acceptable under the Contract documents, the City shall request 
the Contractor make close-out submittals.  

5. Final Application for Payment: The Contractor shall submit the final application for payment in 
accordance with the procedures and requirements stated in the scope of work and general conditions. 

 CONTRACTOR CLOSEOUT DOCUMENTS 

1. Evidence of compliance with requirements of governing authorities. 

2. Consent of Surety to final payment. 

3. Approved project record documents include electronic (CADD) and hard copy signed and sealed “As 
Built” by professional surveyor. 

4. Completion of all submittals as required by Contract documents. 

5. Warranties and operational manuals (2 copies). 

 INVOICING 

1. All original invoices will be sent to:  Paul Constable, Project Manager, Engineering & Water Resources 
Department Administration, 1805 NE 30th Avenue, Building 700, Ocala, FL 34470, 
pconstable@ocalafl.org.  

2. A five percent (5%) retainage will be held on the funds until the project has been accepted and issued 
a final completion by the Owner. 

3. The Contractor will invoice once a month. 

mailto:PConstable@Ocalafl.org
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4. The Contractor will be given a coversheet for their invoice. This cover sheet must be filled out correctly 
and submitted with each invoice. 

5. Invoicing must be completed on an A1A – G703 - Application & Certification type document for 
payment. 

6. The Contractor shall submit a Certificate of Disbursement of Payment with each invoice after the first 
payment. 

7. The Contractor shall submit a Construction Compliance with Specifications and Plans with each invoice. 
8. The Contractor shall also submit an updated schedule with each invoice. 

9. Payments for items completed will be submitted monthly and will be agreed upon by the Contractor 
and City Inspector prior to submission of pay application. Incorrect pay applications will be returned to 
the Contractor for correction. 

 PRICING AND AWARD  

1. Bids will be received on a Unit Price basis.  

2. Award will be made to the lowest bidder whose pricing has the lowest total cost for the project. 

3. Bidder will honor prices for One Hundred Twenty Days (120) days after award of solicitation. 

4. DUE TO THE CITY. Contractor/Vendor must be current and remain current in all obligations due to the 
City during the performance of services under the Agreement. Payments to Contractor/Vendor may be 
offset by any delinquent amounts due to the City or fees and/or charges owed to the City. 

5. No local preference is part of this project's procurement process. This solicitation is funded in whole 
or in part through an FDOT State Funded Grant Agreement (SFGA), and any otherwise applicable 
local preference shall not be applied. 
 


