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 BACKGROUND 

1. The City of Ocala requires the services of an experienced Contractor to complete the 
construction of SW 43rd Court @ SW 40th Street Signalization Project. 

 
2. Scope of the project consists of constructing a new traffic signal at the intersection of SW 43RD 

Court  and SW 40th Street. Signalization improvements will include constructing concrete strain 
poles, traffic signals, ITS and smart signal technology, pedestrian signals and detectors, and 
loop assemblies .  

 
3. All pedestrian features including crosswalks and pedestrian detectors shall adhere to current 

ADA standards. The project will be constructed within the limits of the existing rights of way. 

 

4. City to provide the following items:  
• 641-2-30 - Prestressed Concrete Pole - Unit price for items will be for transport from 

City property to job site & install only. 
• 670-5-300 - Traffic Controller Assembly - Unit price for items will be for transport 

from City property to job site & install only. 
 

5. Proper maintenance of traffic is required at all times. 
 

6. Contractor is responsible for providing all materials, labor, and equipment to complete the 
project. 

EXPERIENCE, FDOT PRE-QUALIFICATION, AND CERTIFICATION REQUIREMENTS   

1. Experience Requirement: Bidder must possess three (3) years’ experience in providing 
roadway construction services. 

2. FDOT Pre-Qualification Requirement: Bidder must be FDOT Pre-Qualified with reviewed 
financial statements in the following work classes in accordance with Florida State Statute 
337.14 and Florida Administrative code 14-22. 

• Traffic Signal 

• NOTE: Bidders must upload their current FDOT prequalification letter with 
their bid submission, or their bid may be considered non-responsive. 

3. Maintenance of Traffic (MOT)/Temporary Traffic Control (TTC) Certification: Bidder must 
possess MOT/TTC Advanced certification. One (1) person who is MOT/TTC Advanced certified 
must be on site at all times during construction.   
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BOND REQUIREMENTS    

1. Bid Bond: Bid security equal to five percent (5%) of the total bid amount must accompany 
each bid. Bid bond will be uploaded in the section of this listing labeled "Bid Bond." The original 
document will be maintained by the Bidder unless requested to produce by the City. 

2. Public Construction Bond:  The successful Bidder will be required to furnish a certified, 
recording Public Construction Bond (as security for the faithful performance of the payment 
of all bills and obligations arising from the performance of the Contract) in an amount not less 
than the total Contract amount. 

3. Maintenance and Guarantee Bond:  The successful Bidder will also be required to furnish a 
Maintenance and Guarantee Bond for 10% of the total project value, prior to final payment, 
for a period of three (3) years for labor and three (3) years for materials from the date of final 
completion. 

 INSURANCE REQUIREMENTS 

1. Commercial General Liability: with limits of $1,000,000 per occurrence/$2,000,000 
aggregate. 

2. Commercial Automotive Liability: a combined limit of not less than $1,000,000. 

3. Workers’ Compensation and Employer’s Liability: per Florida statutory requirements.  

• Note: Contractor shall provide a Certificate of insurance, issued by an agency authorized 
to do business in the State of Florida and with an A.M. Best rating* of at least an A, showing 
the “City of Ocala” and the “FDOT” as an Additional Insured. 

 PERMIT REQUIREMENTS AND MOT/TTC PLAN 

1. Permits Required: Contractor will be responsible for obtaining the following permits at no 
additional cost to the City: 

• City of Ocala Right-of-Way (ROW) Utilization  

• City of Ocala Electrical Permit 

• City of Ocala Building Permit 

2. Estimated Permit Cost:  The ROW permit cost will be waived upon submission.  

3. Permit Application: The ROW Utilization Permit Application is available under “Documents” 
at:  https://www.ocalafl.org/government/city-departments-a-h/city-engineer-s-office  

4. Permit Submission Requirements: 

A. If Road/Lane Closure is Needed:  Contractor must submit a City of Ocala ROW permit 
and MOT/TTC Plan a minimum of two (2) weeks prior to the projected time the project will 
start. 

https://www.ocalafl.org/government/city-departments-a-h/city-engineer-s-office
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B. If Road/Lane Closure is not Needed:  Contractor must submit a City of Ocala ROW permit 
and MOT/TTC Plan a minimum of one (1) week prior to the projected time the project will 
start. 

Contract Time 

1. The resulting Contract will be for ONE HUNDRED FIFTY (150) calendar days. All work shall be 
substantially completed by Contractor in a manner satisfactory to the City Project Manager 
within ONE HUNDRED TWENTY (120) days of the start date indicated on the Notice to 
Proceed and ready for final payment within THIRTY (30) days of substantial completion. 

A. By bidding on project, Contractor agrees to mobilize and start construction within thirty 
(30days) of executed Contract date unless Project manager agrees to a different start date. 
If bidder does not start construction by the timeframe identified or agreed to, then 
contractor will be in default. 

B. The Contractor shall complete the project within the time limit specified in the “Notice to 
Proceed.” At no time will the Contractor be allowed to lag behind. The Contractor is 
responsible for accurately tracking Contract time and construction progress. 

C. Contractor shall submit updated progress schedules with all pay applications. 
Unsubstantiated delays and/or consistent failure to meet progress schedules will be cause 
for the City to terminate the Contract. 

2. Weather Days:  The Contractor shall submit a written request to the City Project Manager 
(email is the preferred method) for additional days for which work is suspended or delayed by 
weather.  

A. Weather days shall be reconciled with each monthly pay application for the time period 
which the application is submitted and shall be final.  

B. Contractor performance and execution of work will be considered in the determination for 
granting additional days. 

 SUB-CONTRACTORS  

The prime Contractor must perform a minimum of 50% of the work with their own forces. 

 LIQUIDATED DAMAGES 

1.  For individual projects, the Contractor shall pay the City using the schedule below for each 
calendar day that expires after the time specified for Substantial Completion until the Work is 
substantially completed. After Substantial Completion, if the Contractor shall neglect, refuse, 
or fail to complete the remaining Work within the Contract Times or any proper extension 
thereof granted by the City, the Contractor shall pay an additional $200.00 per day for each 
calendar day that expires after the time specified. 

Original Contract Amount Daily Charge Per Calendar Day 
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$299,999 and under........................................................$904 
$300,000 but less than $2,000,000..............................$1,685 
$2,000,000 but less than $5,000,000...........................$2,667 
$5,000,000 but less than $10,000,000.........................$3,813 
$10,000,000 but less than $20,000,000.......................$5,021 
$20,000,000 but less than $40,000,000.......................$7,442 
$40,000,000 and over...............$10,224 plus 0.00005 of any 
amount over $40 million (Round to nearest whole dollar) 

 
2. The liquidated damages set forth herein shall not be accumulative. If Substantial Completion 

of the Work is not met within the time specified for final completion of all Work, the liquidated 
damages shall continue to be at the rate or rates specified for default on Substantial 
Completion until Substantial Completion is attained. If the Work is not then finally completed, 
the rate or rates specified for default on final completion shall apply until final completion is 
attained.  The City shall have the right to deduct the liquidated damages from any money in 
its hands, otherwise due, or to become due, to the Contractor, or to initiate applicable dispute 
resolution procedures and to recover liquidated damages for non-performance of this 
Contract within the time stipulated. 

3. Nothing in this section is intended to limit the right to obtain injunctive relief or any and all 
relief as may be appropriate. Permission allowing the Contractor to continue and finish any 
part of the work after the time fixed for its completion or after the date to which the time for 
completion may have been extended shall in no way operate as a waiver on the part of the 
City of any of its rights under this Agreement. 

 MOBILIZATION AND MAINTENANCE OF TRAFFIC/TEMPORARY TRAFFIC CONTROL  

1. Mobilization: Obtaining of required permits and the moving of the Contractors operations 
and equipment required for construction. Provide on-site construction power and wiring, as 
needed. Provide on-site sanitary facilities as required by Governing agencies. The Contractor 
will not be permitted to use the City sanitary facilities during construction. Posting of OSHA 
required notices and establishing of safety programs and procedures. 

2. Maintenance of Traffic (MOT)/Temporary Traffic Control (TTC): Maintain traffic per FDOT 
102 series index within the limits of the project for the duration of the construction period, 
including any temporary suspensions of the work. Construct and maintain detours.  

A. Provide facilities for access to residences, businesses, etc., along the project. Furnish, install 
and maintain traffic control and safety devices during construction. Furnish and install work 
zone pavement markings for MOT/TTC in construction areas. Provide any other special 
requirements for safe and expeditious movement of traffic specified in the Plans.  

B. MOT/TTC includes all facilities, devices and operations as required for safety and 
convenience of the public within the work zone. Do not maintain traffic over those portions 
of the project where no work is to be accomplished or where construction operations will 
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not affect existing roads. Do not obstruct or create a hazard to any traffic during the 
performance of the work and repair any damage to existing pavement open to traffic. FDOT 
Design Standards are the minimum standards for the use in the development of all Traffic 
Control Plans (TCPs).   

C. Contractor must have one (1) person that is MOT/TTC Advanced certified on site at all times 
during construction.  

 WORK HOURS 

1. The City's normal working hours are Monday through Friday from 7:00 AM to 5:30 PM.  

2. If additional hours are necessary, the Contractor must give 48 hours advance notice to the 
Project Inspector/Project Manager.  

3. Contractor will be responsible for inspector’s overtime. 

4. Night work will be allowed if it would result in less impact to the public or reduced safety issues 
at no extra cost to city.  

5. No work will be permitted on City observed holidays. 

 PROJECT SPECIFICATIONS 

This project will require the Contractor to follow the following plans and specifications and any 
other governing specifications that projects shall be constructed in accordance to: 

1. City of Ocala Standard Specifications for Construction of Streets, Stormwater, Traffic, Water 
and Sewer Infrastructure (January 2024) available at:  

https://www.ocalafl.gov/home/showpublisheddocument/24606/638405851437470000 

2. Florida Department of Transportation Standard Specifications (FDOT) for Road and Bridge 
Construction, FY 2024-25 available at: 
http://www.fdot.gov/programmanagement/Implemented/SpecBooks/ 

3. Manual on Uniform Traffic Control Devices (MUTCD), 2009 Edition, including Revisions 1 and 
2 available at: https://www.fdot.gov/traffic/trafficservices/mutcd.shtm  

4. Job Site Documents:  The Contractor must have the above listed documents in addition to 
up to date copies of shop drawings, plans and bid document at job sites at all times.  

 PROJECT REQUIREMENTS AND EXECUTION OF WORK 

1. Project Schedule: Contractor must submit project schedule to the City Project 
Inspector/Project Manager for approval. This schedule must be submitted prior to the starting 
of a project and must be updated when the schedule is no longer accurate.  

2. Right-of-Way Maps and As-Builts: Signed and sealed right-of-way maps (when applicable) 
and as-builts must be submitted and approved by the City.  

https://www.ocalafl.gov/home/showpublisheddocument/24606/638405851437470000
http://www.fdot.gov/programmanagement/Implemented/SpecBooks/
https://www.fdot.gov/traffic/trafficservices/mutcd.shtm
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3. Material & Construction Equipment:  All material & construction equipment must meet 
FDOT Standard Specifications for Road and Bridge, latest edition.   

4. Backfilling and Compaction Procedures: Backfilling and compaction shall be performed in 
accordance with the FDOT Standard Specifications for Road and Bridge Construction (latest 
edition) and the City of Ocala Standard Specifications for Construction of Streets, Stormwater, 
Traffic, Water and Sewer Infrastructure or as otherwise directed in writing by the City of Ocala. 

5. Open Cuts:  All open cuts in the pavement (asphalt and concrete) shall be saw cut and made 
square. 

6. Damages:  Contractor is responsible for any and all damages including but not limited to 
buildings, curbing, pavement, landscaping or irrigation systems caused by their activity.  
Should any public or private property be damaged or destroyed, the Contractor, at their 
expense, shall repair or make restoration as acceptable to the City of destroyed or damaged 
property no later than one (1) month from the date damage occurred. 

7. Compliance: The Contractor shall complete all work performed under this Contract in 
accordance with policies and procedures of the City of Ocala and all applicable State and 
Federal laws, policies, procedures, and guidelines. 

8.  Locate, protect, and relocate any and all underground utilities necessary to complete the work 
specified in the Contract, and verify all field conditions, measurements, and elevations. 

9. Contractor is responsible for distribution of outage/construction notices to customers at least 
five (5) days prior to an outage or construction activity. 

 

 CONTRACTOR EMPLOYEES AND EQUIPMENT 

1. Contractor must utilize competent employees in performing the work. Employees performing 
the work must be properly licensed or qualified as required by the scope/project. 

2. At the request of the City, the Contractor must replace any incompetent, unfaithful, abusive or 
disorderly person in their employment. The City and the Contractor must each be promptly 
notified by the other of any complaints received. 

3. The Contractor shall provide an assigned project manager, who will be the primary point of 
contact. Contractor must provide a valid telephone number, email and address for the City 
Project Manager. The telephone must be answered during normal working hours or voicemail 
must be available to take a message.   

4. An employee roster must be provided. 

5. All workers within the right-of-way shall wear ANSI/ISEA Class 2 apparel (safety vest or 
equivalent). 
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6. The employees of the Contractor must wear suitable work clothes and personal protective 
equipment as defined by OSHA (hard hats, bucket harnesses, etc.) and meeting Manual on 
Uniform Traffic Control Devices (MUTCD) requirements as indicated for all work conducted 
and be as clean and in as good appearance as the job conditions permit.  

7. Contractor will operate as an independent Contractor and not as an agent, representative, 
partner or employee of the City of Ocala, and shall control his operations at the work site, and 
be solely responsible for the acts or omissions of his employees. 

8. Contractor personnel shall abide by the City’s smoking regulations. Smoking is restricted to 
designated smoking areas only and is not permitted in any City buildings. 

9. Contractor must possess/obtain all required equipment to perform the work.  A list of 
equipment shall be provided to the City upon request.  

10. Prime Contractor and sub-contractor vehicles shall have their company name located on the 
side and all personnel shall be required to wear a company shirt. 

 PROJECT SIGNS 

1. Contractor is required to provide two (2) portable signs to be placed at locations that are 
approved by City Project Manager.  

2. If during the Contract time sign becomes broken or inaccurate, Contractor will replace or make 
sign accurate at no extra charge to the City of Ocala. 

3. Sign Construction detail and Required information can be found in the City of Ocala Standard 
Details for Construction on Detail G-31A & G-31B 

The Cost to move signs to new project locations and the replacement of broken and 
inaccurate signs is to be included in the initial cost of each sign. 

 SURVEY LAYOUT  

1. The City Engineer/Project Manager may, as required, establish a number of benchmarks on the 
project which in their opinion will enable the Contractor to perform the work.  

2. If the Contractor shall remove or destroy any stake, marker or benchmark on the work without 
first having secured the approval of the City Engineer, such stake, or benchmark shall be re-
established by and at the Contractor’s expense.  

3. It shall be at the responsibility of the Contractor to preserve all adjacent property corner 
markers which might be affected by their operation and replace same if undermined. Corner 
locations known by the City will be available to the Contractor.   

4. All survey work must be in accordance with Chapters 177 and 472 of Florida Statutes and 
Chapter 6IG17 of the Florida Administrative Code.   
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 TESTING REQUIREMENTS  

1. Contractor shall be responsible for arranging, obtaining, and paying for all inspections and 
tests required. Such inspections and tests shall be performed by independent inspectors, 
testing laboratories, or other qualified individuals or entities acceptable to City Engineer.   

2. Results of all required testing and inspections shall be submitted to the project inspector to 
achieve Final Completion Certification. For other requirements for Tests and Inspection refer 
to Article 14 in the City of Ocala Standard Specifications for Construction of Streets, 
Stormwater, Traffic, Water and Sewer Infrastructure. 

3. Asphalt samples will only be taken at the job site or asphalt plant and will have to meet these 
specifications. All work which has not been tested and accepted shall not be paid for. 

 EROSION SEDIMENT AND FLOOD CONTROL 

1. Contractor will provide the City of Ocala with an Erosion Control Plan that will include spill 
reporting and response.  

2. If contaminated soil or groundwater is encountered, contact the Project Manager. 

3. Provide, maintain, and operate temporary facilities to control erosion and sediment, and to 
protect work and existing facilities from flooding during construction.  

4. Maintain drainage ways and construct temporary drainage facilities to allow runoff to flow 
properly. 

5. The Contractor is required to inspect pollution control measures daily. Written documentation 
of inspection must be submitted weekly and within 24 hours after a rainstorm in excess of 0.50 
inches. The Contractor shall report all inspection findings and corrective actions taken as a 
result of the inspection. Inspection reports (DOT form 650-040-03) shall be signed by the 
Contractor and submitted weekly to the City Project manager, along with the name and 
certificate number of the person signing this form. 

 CONSTRUCTION WORK AREAS 

1. The City of Ocala is not responsible for providing property or lay down yards to the Contractor 
for their materials or equipment.  If private property is used, the City requires a copy of the 
agreement between the property owner and the Contractor. Utilizing private property 
without written permission is prohibited.  

2. Components of the project, including temporary work and storage areas, will be located on-
site per project. Staging areas will be sited inside the right-of-way or within City property. 
Material will be transported to the proper station for construction, assembly, response to 
possible public concern. 

3. Provide on-site sanitary facilities as required by Governing agencies.  
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4. Any work areas in roadways must at least be filled temporarily with asphalt millings or covered 
with a FDOT approved steel road plate before the roadway can be opened to traffic. If millings 
are used the Contractor must maintain the millings daily until the millings are replaced with 
permanent asphalt. 

 SITE HOUSEKEEPING AND CLEANUP 

1. Waste/Debris: The Contractor shall keep the premises free at all times from accumulation of 
waste materials and rubbish caused by operations and employees. Contractor will provide 
approved containers for collection and disposal of waste materials, debris, and rubbish.  
Contractor shall dispose of debris in a legal manner. At least once weekly dispose of such waste 
materials, debris, and rubbish off-site. 

2. Cleanup: Periodic cleanup to avoid hazards or interference with operations at the site, and to 
leave the site in a reasonable neat condition.  Work site will be completely cleaned after each 
day of work.  Sweep all roadways affected by the construction and where adjacent to work 
daily.   

3. Water Use:  The use of water to prevent the blowing of dust and debris during cutting 
operations and or cleaning operations is mandatory.  

4. Final Cleaning: Upon completion of work, clean entire work and project site as applicable.  
A. Leave the work and adjacent areas affected in a cleaned condition satisfactory to the City 

Project Manager/City Engineer. 

B. Remove any foreign materials from exposed surfaces. 

C. Broom clean exterior paved driveways and parking areas. 
D. Hose clean sidewalks and concrete exposed surfaces. 

 SAFETY 

1. The Contractor shall be fully responsible for meeting all OSHA, local, state and national codes 
concerning safety provisions for their employees, sub-contractors, all building and site 
occupants, staff, public, etc.   

2. Prior to completion, storage and adequate protection of all material and equipment will be the 
Contractor’s responsibility. 

3. In no event shall the City be responsible for any damages to any of the Contractor's equipment, 
materials, property or clothing lost, damaged, destroyed or stolen. 

 SUBMITTALS 

1. Provide submittals as required by City of Ocala Standard Specifications for Construction of 
Streets, Stormwater, Traffic, Water and Sewer Infrastructure.  

2. Submit copies of permits and approvals for construction as required by laws and regulations 
of governing agencies.  
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3. Submit temporary construction parking area plans, storage yard, storage trailer location, 
staging area plan, and plan for disposal of waste materials. 

 WARRANTY 

1. Contractor will provide a three (3) year material and labor warranty from the date of substantial 
completion for each project, against operational failure caused by defective material or 
workmanship which occurs during normal use.   

2. All manufacturer warranty documentation and owner manuals must be provided before final 
payment request. 

 SUBSTANTIAL COMPLETION PROCESS 

1. When the Contractor considers the work as substantially complete, the Contractor shall submit 
to the City: 
A. A written notice that the work or designated portion thereof, is substantially complete. 
B. A list of items to be completed or corrected. 

2. Within a reasonable time after receipt of such notice, the City will make an inspection to 
determine the status of completion. 

3. Should the City determine that the work is not substantially complete: 
A. The City will promptly notify the Contractor in writing, giving the reasons therefore. 
B. The Contractor shall remedy the deficiencies in the work and send a second written notice 

of substantial completion to the City. 
C. The City will re-inspect the work. 

4. When the City finds that the work is substantially complete, the City shall prepare a Certificate 
of Substantial Completion with a list of items (punch list) to be completed or corrected before 
final payment.  

 FINAL COMPLETION PROCESS 

1. When the Contractor considers the work complete, the Contractor shall submit written 
certification that: 
A. Contract documents have been reviewed. 
B. Work has been inspected for compliance with Contract documents. 
C. Work has been completed in accordance with Contract documents. 
D. Equipment and systems have been tested in the presence of the City representative and 

are operational. 

2. The City will make an inspection to verify the status of completion with reasonable promptness 
after receipt of such certification. 

3. Should the City consider that the work is incomplete or defective: 
A. The City will promptly notify the Contractor in writing, listing the incomplete or defective 

work. 
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B. The Contractor shall take immediate steps to remedy the stated deficiencies and send a 
second written certification to the City that the work is complete. 

C. The City will re-inspect the work. 

4. When the City finds that the work is acceptable under the Contract documents, the City shall 
request the Contractor make closeout submittals.  

5. Final Application for Payment: The Contractor shall submit the final application for payment 
in accordance with the procedures and requirements stated in the scope of work and general 
conditions. 

 CONTRACTOR CLOSEOUT DOCUMENTS 

1. Evidence of compliance with requirements of governing authorities. 

2. Consent of Surety to final payment. 

3. Approved project record documents include electronic (CADD) and hard copy signed and 
sealed “As Built” by professional surveyor. 

4. Completion of all submittals as required by Contract documents. 

5. Warranties and operational manuals (2 copies). 

 INVOICING 

1. All original invoices will be sent to:  Paul Constable, Project Manager, Engineering & Water 
Resources Department Administration, 1805 NE 30th Avenue, Building 700, Ocala, FL 34470, 
pconstable@ocalafl.org.  

2. A five percent (5%) retainage will be held on the funds until the project has been accepted and 
issued a final completion by the Owner. 

3. Contractor will invoice once a month. 

4. Contractor will be given a coversheet for their invoice. This coversheet must be filled out 
correctly and submitted with each invoice. 

5. Invoicing must be completed on an A1A – G703 - Application & Certification type document 
for payment. 

6. Contractor shall submit a Certificate of Disbursement of Payment with each invoice after the 
first payment. 

7. Contractor shall submit a Construction Compliance with Specifications and Plans with each 
invoice. 

8. Contractor shall also submit an updated schedule with each invoice. 

9. Payments for items completed will be submitted monthly and will be agreed upon by the 
Contractor and City Inspector prior to submission of pay application. Incorrect pay applications 
will be returned to the Contractor for correction. 

mailto:PConstable@Ocalafl.org
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 PRICING AND AWARD  

1. Bidder must bid on all line items. 

2. Bidder must upload a completed Exhibit B - Price Proposal with their response. 

3. Bids will be received on a Unit Price basis. The City will pay the Contractor only for the actual 
units that the Contractor provides, installs, or constructs. 

4. Award will be made to the lowest bidder meeting all requirements outlined herein. 

5. Bidder will honor prices for sixty (60) days after award of solicitation. 

6. AMOUNTS DUE TO THE CITY. Contractor/Vendor must be current and remain current in all 
obligations due to the City during the performance of services under the Agreement. Payments 
to Contractor/Vendor may be offset by any delinquent amounts due to the City or fees and/or 
charges owed to the City. 

 

 


