



Addendum # 2



Date: September 19, 2025
To: All bidders
From: Ashley Presley, Buyer
Solicitation Number: ITB# FAC/250918
Solicitation Title: Foundation Waterproofing for Ocala City Hall

SECTION 1. CLARIFICATION

1. The Scope of Work has been revised to reflect an updated construction timeline, extending the original **10-day completion** period to a more achievable duration of **three weeks**. Additionally, contingency days will be incorporated at the end of the three-week schedule to accommodate potential weather-related delays.
2. The current liquidated damages clause, which stipulates a late completion penalty of **\$1,500 per day**, has been revised to reflect a reduced rate of **\$500 per day**.