Senior Buyer: Eileen Marquez

Sample Projects for Award

2 4 3 1 5

ITB# CIP/260955 Water Resources Improvement Program													
			Bidder:	Hamlet Underground, Inc./ Miller Pipeline		Commercial Industrial Corp		T&C Underground Inc.		Marion Rock, LLC		Cathcart Construction Company - Florida, LLC	
			Location:	Ocala, FL		Ocala, FL		Ocala, FL		Ocala, FL		Winter Springs, FL	
Sample Project 1													
Item #	**Description**	**UOM**	**Qty**	**Unit Price**	**Extended Price**	**Unit Price**	**Extended Price**	**Unit Price**	**Extended Price**	**Unit Price**	**Extended Price**	**Unit Price**	**Extended Price**
G-03	PROJECT SIGN	EA	1	$895.00	$895.00	$1,100.00	$1,100.00	$850.00	$850.00	$900.00	$900.00	$2,500.00	$2,500.00
G-05	MAINTENANCE OF TRAFFIC	DAY	14	$700.00	$9,800.00	$1,200.00	$16,800.00	$600.00	$8,400.00	$650.00	$9,100.00	$1,500.00	$21,000.00
G-06	SILT FENCE & SEDIMENT CONTROL	LF	400	$4.50	$1,800.00	$7.00	$2,800.00	$3.00	$1,200.00	$2.50	$1,000.00	$10.00	$4,000.00
G-17	REMOVE & REPLACE UNSUITABLE MATERIAL	CY	50	$41.00	$2,050.00	$46.00	$2,300.00	$37.00	$1,850.00	$27.00	$1,350.00	$90.00	$4,500.00
G-52	CONSTRUCTION SURVEY	HR	24	$209.00	$5,016.00	$220.00	$5,280.00	$220.00	$5,280.00	$160.00	$3,840.00	$225.00	$5,400.00
G-53	AS-BUILT DRAWINGS	HR	16	$138.00	$2,208.00	$220.00	$3,520.00	$150.00	$2,400.00	$160.00	$2,560.00	$150.00	$2,400.00
G-57	CONCRETE CURB & GUTTER,VALLEY & DROP CURB REMOVAL & REPLACEMENT	LF	50	$76.00	$3,800.00	$75.00	$3,750.00	$60.00	$3,000.00	$33.00	$1,650.00	$88.89	$4,444.50
G-98	MISCELLANEOUS UTILIY LOCATES / EXPORATORY EXCAVATION	HR	8	$440.00	$3,520.00	$350.00	$2,800.00	$325.00	$2,600.00	$325.00	$2,600.00	$450.00	$3,600.00
W-01-4	8" PVC WATER MAIN	LF	1220	$43.00	$52,460.00	$59.00	$71,980.00	$50.00	$61,000.00	$37.50	$45,750.00	$115.00	$140,300.00
W-01-13	6"PVC DIP MAIN	LF	20	$58.00	$1,160.00	$70.00	$1,400.00	$55.00	$1,100.00	$53.50	$1,070.00	$220.00	$4,400.00
W-03-5	DIP MJ FITTINGS 8"	EA	15	$715.00	$10,725.00	$848.00	$12,720.00	$850.00	$12,750.00	$800.00	$12,000.00	$1,850.00	$27,750.00
W-04-3	8" PIPE JOINT RESTRAINT	EA	14	$185.00	$2,590.00	$240.00	$3,360.00	$220.00	$3,080.00	$245.00	$3,430.00	$375.00	$5,250.00
W-05-4	8" GATE VALVE W/SST STEM & VALVE BOX	EA	6	$2,585.00	$15,510.00	$3,200.00	$19,200.00	$3,200.00	$19,200.00	$2,580.00	$15,480.00	$5,500.00	$33,000.00
W-09-2	FIRE HYDRANT ASSEMBLY ON 8" MAIN - TYPE A	EA	2	$6,930.00	$13,860.00	$8,400.00	$16,800.00	$7,800.00	$15,600.00	$7,150.00	$14,300.00	$12,900.00	$25,800.00
W-14-1	1" SINGLE WATER SERVICE – SHORT	EA	3	$825.00	$2,475.00	$980.00	$2,940.00	$975.00	$2,925.00	$1,450.00	$4,350.00	$2,300.00	$6,900.00
W-14-2	1" SINGLE WATER SERVICE – LONG	EA	3	$1,705.00	$5,115.00	$1,800.00	$5,400.00	$1,700.00	$5,100.00	$1,850.00	$5,550.00	$3,800.00	$11,400.00
W-14-3	1" DOUBLE WATER SERVICE – SHORT	EA	4	$1,210.00	$4,840.00	$1,400.00	$5,600.00	$1,600.00	$6,400.00	$1,625.00	$6,500.00	$3,200.00	$12,800.00
W-14-4	1" DOUBLE WATER SERVICE LONG	EA	3	$2,055.00	$6,165.00	$2,300.00	$6,900.00	$2,500.00	$7,500.00	$1,825.00	$5,475.00	$4,700.00	$14,100.00
W-14-9	MULTI-FAMILY WATER SERVICE - SHORT (UP TO 4 METERS)	EA	2	$3,810.00	$7,620.00	$7,200.00	$14,400.00	$5,000.00	$10,000.00	$5,350.00	$10,700.00	$5,500.00	$11,000.00
W-14-10	MULTI-FAMILY WATER SERVICE - LONG (UP TO 4 METERS)	EA	2	$4,760.00	$9,520.00	$8,200.00	$16,400.00	$6,500.00	$13,000.00	$5,825.00	$11,650.00	$7,500.00	$15,000.00
W-16-29	8" TAP ON EXISTING 8" WATER MAIN W/VALVE & SST STEM	EA	1	$6,140.00	$6,140.00	$6,200.00	$6,200.00	$6,000.00	$6,000.00	$6,350.00	$6,350.00	$7,000.00	$7,000.00
W-21-1	TEMPORARY JUMPER CONNECTION	EA	1	$3,300.00	$3,300.00	$3,200.00	$3,200.00	$2,500.00	$2,500.00	$2,450.00	$2,450.00	$2,100.00	$2,100.00
S-01-5	8" PVC, 0' - 6'	LF	798	$47.00	$37,506.00	$65.00	$51,870.00	$50.00	$39,900.00	$36.00	$28,728.00	$170.00	$135,660.00
S-01-6	8" PVC, 6' - 12'	LF	308	$60.00	$18,480.00	$80.00	$24,640.00	$57.00	$17,556.00	$43.00	$13,244.00	$250.00	$77,000.00
S-02-1	SEWER MANHOLE W/EPOXY, 0' – 6'	EA	4	$6,325.00	$25,300.00	$6,500.00	$26,000.00	$6,000.00	$24,000.00	$4,700.00	$18,800.00	$9,200.00	$36,800.00
S-02-2	SEWER MANHOLE W/EPOXY, 6' – 12'	EA	2	$6,325.00	$12,650.00	$9,500.00	$19,000.00	$7,000.00	$14,000.00	$6,325.00	$12,650.00	$20,266.67	$40,533.34
S-02-25	CORE & CONNECT TO EXISTING MANHOLE 4" - 12"	EA	1	$3,400.00	$3,400.00	$3,000.00	$3,000.00	$2,500.00	$2,500.00	$2,345.00	$2,345.00	$3,000.00	$3,000.00
S-10-1	8" X 6" PVC WYE & BEND	EA	18	$250.00	$4,500.00	$350.00	$6,300.00	$250.00	$4,500.00	$275.00	$4,950.00	$600.00	$10,800.00
S-11	6" PVC SEWER SERVICE	LF	784	$43.00	$33,712.00	$48.00	$37,632.00	$40.00	$31,360.00	$40.00	$31,360.00	$75.00	$58,800.00
			Sample Project 1 Subtotal:		**$306,117.00**		**$393,292.00**		**$325,551.00**		**$280,132.00**		**$727,237.84**

ITB# CIP/260955 Water Resources Improvement Program													
			Bidder:	Hamlet Underground, Inc./ Miller Pipeline		Commercial Industrial Corp		T&C Underground Inc.		Marion Rock, LLC		Cathcart Construction Company - Florida, LLC	
			Location:	Ocala, FL		Ocala, FL		Ocala, FL		Ocala, FL		Winter Springs, FL	
Sample Project 2													
Item #	Description	Qty	UOM	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price	Unit Price	Extended Price
G-03	PROJECT SIGN	DAY	1	$895.00	$895.00	$1,100.00	$1,100.00	$850.00	$850.00	$900.00	$900.00	$2,500.00	$2,500.00
G-05	MAINTENANCE OF TRAFFIC	DAY	60	$700.00	$42,000.00	$1,200.00	$72,000.00	$600.00	$36,000.00	$650.00	$39,000.00	$1,500.00	$90,000.00
G-06	SILT FENCE & SEDIMENT CONTROL	LF	500	$4.50	$2,250.00	$7.00	$3,500.00	$3.00	$1,500.00	$2.50	$1,250.00	$10.00	$5,000.00
G-07	TREE PROTECTION/CONSTRUCTION FENCE	LF	200	$7.00	$1,400.00	$12.00	$2,400.00	$5.00	$1,000.00	$5.00	$1,000.00	$8.00	$1,600.00
G-08	REMOVE REPLACE OR RELOCATE EXISTING MAILBOXES	EA	16	$180.00	$2,880.00	$220.00	$3,520.00	$175.00	$2,800.00	$180.00	$2,880.00	$500.00	$8,000.00
G-10	CLEARING AND GRUBBING - HEAVY	SY	1660	$10.00	$16,600.00	$18.00	$29,880.00	$9.00	$14,940.00	$9.00	$14,940.00	$10.33	$17,147.80
G-11	EXCAVATION	CY	15470	$7.00	$108,290.00	$9.00	$139,230.00	$6.00	$92,820.00	$5.00	$77,350.00	$45.00	$696,150.00
G-15	GRADING	SY	1200	$3.90	$4,680.00	$6.00	$7,200.00	$3.75	$4,500.00	$1.25	$1,500.00	$8.00	$9,600.00
G-17	REMOVE & REPLACE UNSUITABLE MATERIAL	CY	2730	$41.00	$111,930.00	$46.00	$125,580.00	$37.00	$101,010.00	$27.00	$73,710.00	$90.00	$245,700.00
G-19	LIMEROCK BASE 12"	SY	7100	$21.50	$152,650.00	$30.00	$213,000.00	$20.00	$142,000.00	$15.50	$110,050.00	$150.00	$1,065,000.00
G-21-2	REMOVAL AND REPLACEMENT OF EXSITING CONCRETE SIDEWALKS AND DRIVEWAYS (CONCRETE OR ASPHALT DRIVEWAYS)	SY	120	$105.00	$12,600.00	$115.00	$13,800.00	$20.00	$2,400.00	$69.00	$8,280.00	$180.00	$21,600.00
G-25	ASPHALT PAVEMENT REMOVAL	SY	7340	$8.25	$60,555.00	$11.00	$80,740.00	$10.00	$73,400.00	$4.50	$33,030.00	$12.00	$88,080.00
G-26	TEMPORARY ASPHALT MILLINGS	SY	7100	$9.00	$63,900.00	$11.00	$78,100.00	$20.00	$142,000.00	$8.00	$56,800.00	$18.00	$127,800.00
G-32-1	ASPHALT PAVEMENT SUPERPAVE 9.5	TN	295	$299.00	$88,205.00	$312.00	$92,040.00	$320.00	$94,400.00	$215.00	$63,425.00	$275.00	$81,125.00
G-52	CONSTRUCTION SURVEY	HR	48	$209.00	$10,032.00	$220.00	$10,560.00	$220.00	$10,560.00	$160.00	$7,680.00	$225.00	$10,800.00
G-53	ASBUILT DRAWINGS	HR	24	$138.00	$3,312.00	$220.00	$5,280.00	$150.00	$3,600.00	$160.00	$3,840.00	$150.00	$3,600.00
G-56	CONCRETE CURB, GUTTER, VALLEY AND DROP CURB (NEW INSTALL)	LF	86	$69.00	$5,934.00	$65.00	$5,590.00	$50.00	$4,300.00	$28.00	$2,408.00	$80.00	$6,880.00
G-57	CONCRETE CURB & GUTTER, VALLEY & DROP CURB REMOVAL & REPLACMENT	LF	100	$76.00	$7,600.00	$75.00	$7,500.00	$60.00	$6,000.00	$33.00	$3,300.00	$88.89	$8,889.00
G-58-2	CONCRETE 4000 PSI	CY	3	$290.00	$870.00	$320.00	$960.00	$360.00	$1,080.00	$265.00	$795.00	$1,300.00	$3,900.00
G-75	FARM FENCING REMOVAL & REPLACEMENT	LF	40	$33.00	$1,320.00	$35.00	$1,400.00	$35.00	$1,400.00	$22.50	$900.00	$50.00	$2,000.00
G-78	CHAIN LINK FENCING REMOVAL & REPLACEMENT	LF	100	$50.00	$5,000.00	$55.00	$5,500.00	$50.00	$5,000.00	$44.00	$4,400.00	$70.00	$7,000.00
G-80-2	SOD - BAHIA	SY	13200	$4.30	$56,760.00	$6.00	$79,200.00	$5.00	$66,000.00	$4.00	$52,800.00	$12.00	$158,400.00
G-91	REFLECTIVE PAVEMENT MARKERS	EA	50	$8.50	$425.00	$7.50	$375.00	$10.00	$500.00	$6.00	$300.00	$6.00	$300.00
G-93-1	TEMPORARY, WHITE, SOLID 6"	LF	10560	$0.50	$5,280.00	$0.40	$4,224.00	$0.35	$3,696.00	$0.50	$5,280.00	$10.00	$105,600.00
G-93-3	TEMPORARY, WHITE, SOLID 24"	LF	10	$4.25	$42.50	$2.50	$25.00	$2.50	$25.00	$2.00	$20.00	$10.00	$100.00
G-93-6	TEMPORARY SOLID TRAFFIC STRIPE - 6" DOUBLE YELLOW	LF	400	$0.95	$380.00	$0.75	$300.00	$0.80	$320.00	$1.00	$400.00	$20.00	$8,000.00
G-94-1	THERMO, WHITE, SOLID, 6"	LF	10560	$1.50	$15,840.00	$1.20	$12,672.00	$1.10	$11,616.00	$2.00	$21,120.00	$5.00	$52,800.00
G-94-3	THERMO, WHITE, SOLID, 24"	LF	10	$12.10	$121.00	$8.25	$82.50	$8.00	$80.00	$8.00	$80.00	$20.00	$200.00
G-94-6	THERMO SOLID TRAFFIC STRIPE - 6" DOUBLE YELLOW	LF	2640	$2.95	$7,788.00	$2.25	$5,940.00	$0.75	$1,980.00	$1.75	$4,620.00	$10.00	$26,400.00
G-98	MISCELLANEOUS UTILIY LOCATES / EXPORATORY EXCAVATION	HR	30	$440.00	$13,200.00	$350.00	$10,500.00	$325.00	$9,750.00	$325.00	$9,750.00	$450.00	$13,500.00
S-01-5	8" PVC, 0' - 6'	LF	1668	$47.00	$78,396.00	$65.00	$108,420.00	$50.00	$83,400.00	$36.00	$60,048.00	$170.00	$283,560.00
S-01-6	8" PVC, 6' - 12'	LF	396	$60.00	$23,760.00	$80.00	$31,680.00	$57.00	$22,572.00	$43.00	$17,028.00	$250.00	$99,000.00
S-01-7	8" PVC, 12' - 18'	LF	858	$98.00	$84,084.00	$140.00	$120,120.00	$93.00	$79,794.00	$67.00	$57,486.00	$550.00	$471,900.00
S-01-8	8" PVC, 18' - 24'	LF	600	$180.00	$108,000.00	$240.00	$144,000.00	$175.00	$105,000.00	$112.00	$67,200.00	$1,100.00	$660,000.00
S-02-1	SEWER MANHOLE W/EPOXY, 0' – 6'	EA	5	$6,325.00	$31,625.00	$6,500.00	$32,500.00	$6,000.00	$30,000.00	$4,700.00	$23,500.00	$9,200.00	$46,000.00
S-02-2	SEWER MANHOLE W/ EPOXY, 6' - 12'	EA	1	$6,325.00	$6,325.00	$9,500.00	$9,500.00	$7,000.00	$7,000.00	$6,325.00	$6,325.00	$20,266.67	$20,266.67

ITB# CIP/260955 Water Resources Improvement Program													
			Bidder:	Hamlet Underground, Inc./ Miller Pipeline		Commercial Industrial Corp		T&C Underground Inc.		Marion Rock, LLC		Cathcart Construction Company - Florida, LLC	
			Location:	Ocala, FL		Ocala, FL		Ocala, FL		Ocala, FL		Winter Springs, FL	
S-02-3	SEWER MANHOLE W/EPOXY, 12' – 18'	EA	4	$16,000.00	$64,000.00	$15,000.00	$60,000.00	$11,500.00	$46,000.00	$13,670.00	$54,680.00	$35,666.67	$142,666.68
S-02-4	SEWER MANHOLE W/EPOXY, 18' – 24'	EA	1	$21,175.00	$21,175.00	$25,000.00	$25,000.00	$16,500.00	$16,500.00	$17,530.00	$17,530.00	$53,400.00	$53,400.00
S-02-7	SEWER MANHOLE W/HDPE LINER 12 - 18'	EA	1	$29,300.00	$29,300.00	$28,000.00	$28,000.00	$24,000.00	$24,000.00	$28,100.00	$28,100.00	$35,666.67	$35,666.67
S-02-24	REMOVE & REPLACE INVERTS IN EXISTING MANHOLE	EA	1	$675.00	$675.00	$2,800.00	$2,800.00	$1,500.00	$1,500.00	$1,600.00	$1,600.00	$3,500.00	$3,500.00
S-02-25	CORE & CONNECT TO EXISTING MANHOLE 4" - 12"	EA	1	$3,400.00	$3,400.00	$3,000.00	$3,000.00	$2,500.00	$2,500.00	$2,345.00	$2,345.00	$3,000.00	$3,000.00
S-06-5	8" SEWER MANHOLE DROP CONNECTION, 0' – 6'	EA	2	$2,700.00	$5,400.00	$3,200.00	$6,400.00	$2,800.00	$5,600.00	$2,500.00	$5,000.00	$10,000.00	$20,000.00
S-10-1	8" X 6" PVC WYE & BEND	EA	30	$250.00	$7,500.00	$350.00	$10,500.00	$250.00	$7,500.00	$275.00	$8,250.00	$600.00	$18,000.00
S-11	6" PVC SEWER SERVICE	LF	1020	$43.00	$43,860.00	$48.00	$48,960.00	$40.00	$40,800.00	$40.00	$40,800.00	$75.00	$76,500.00
S-19-3	ABANDON SANITARY SEWER MANHOLE	EA	1	$1,675.00	$1,675.00	$2,500.00	$2,500.00	$2,000.00	$2,000.00	$2,550.00	$2,550.00	$5,500.00	$5,500.00
W-10	REMOVE AND REPLACE EXISTING FIRE HYDRANTS	EA	2	$4,920.00	$9,840.00	$6,000.00	$12,000.00	$5,000.00	$10,000.00	$5,100.00	$10,200.00	$11,000.00	$22,000.00
W-14-2	1" SINGLE WATER SERVICE – LONG	EA	1	$1,705.00	$1,705.00	$1,800.00	$1,800.00	$1,700.00	$1,700.00	$1,850.00	$1,850.00	$3,800.00	$3,800.00
W-14-6	2" SINGLE WATER SERVICE – LONG	EA	1	$4,460.00	$4,460.00	$5,200.00	$5,200.00	$4,500.00	$4,500.00	$3,800.00	$3,800.00	$4,500.00	$4,500.00
W-15-1	REMOVE & REPLACE 1" SINGLE WATER SERVICE – SHORT	EA	8	$1,030.00	$8,240.00	$1,200.00	$9,600.00	$1,500.00	$12,000.00	$1,615.00	$12,920.00	$2,300.00	$18,400.00
W-15-2	REMOVE & REPLACE 1" SINGLE WATER SERVICE – LONG	EA	8	$2,690.00	$21,520.00	$2,500.00	$20,000.00	$1,800.00	$14,400.00	$2,075.00	$16,600.00	$3,800.00	$30,400.00
W-15-3	REMOVE & REPLACE 1" DOUBLE WATER SERVICE – SHORT	EA	2	$1,580.00	$3,160.00	$1,800.00	$3,600.00	$2,600.00	$5,200.00	$2,000.00	$4,000.00	$3,200.00	$6,400.00
W-15-4	REMOVE & REPLACE 1" DOUBLE WATER SERVICE – LONG	EA	7	$3,110.00	$21,770.00	$3,000.00	$21,000.00	$3,200.00	$22,400.00	$2,125.00	$14,875.00	$4,700.00	$32,900.00
			Sample Project 2 Subtotal:		**$1,382,609.50**		**$1,718,778.50**		**$1,379,893.00**		**$1,058,495.00**		**$4,925,031.82**
Sample Project 3													
Item #	**Description**	**Qty**	**UOM**	**Unit Price**	**Extended Price**	**Unit Price**	**Extended Price**	**Unit Price**	**Extended Price**	**Unit Price**	**Extended Price**	**Unit Price**	**Extended Price**
G-04-1	EMERGENCY CALL OUT (24 HOURS A DAY)	HR	8	$1,130.00	$9,040.00	$1,400.00	$11,200.00	$1,000.00	$8,000.00	$725.00	$5,800.00	$2,088.00	$16,704.00
G-04-2	LABOR AND EQUIPMENT	HR	16	$945.00	$15,120.00	$1,040.00	$16,640.00	$850.00	$13,600.00	$450.00	$7,200.00	$1,392.00	$22,272.00
G-05	MAINTENANCE OF TRAFFIC	DAY	2	$700.00	$1,400.00	$1,200.00	$2,400.00	$600.00	$1,200.00	$650.00	$1,300.00	$1,500.00	$3,000.00
S-12	TELEVISION INSPECTION – SEWER MAIN EXPORATION (OTHER PURPOSES THAN ITEMS B1 - F16)	LF	1140	$3.00	$3,420.00	$7.00	$7,980.00	$5.00	$5,700.00	$3.55	$4,047.00	$4.00	$4,560.00
S-15-5	SEWER MAIN POINT REPAIRS 8" MAIN 6' – 12'	LF	40	$2,860.00	$114,400.00	$4,000.00	$160,000.00	$3,400.00	$136,000.00	$2,800.00	$112,000.00	$2,200.00	$88,000.00
S-16-1	BYPASS PUMPING, 0-1000 GMP	DAY	1	$7,865.00	$7,865.00	$15,000.00	$15,000.00	$18,000.00	$18,000.00	$7,000.00	$7,000.00	$2,500.00	$2,500.00
S-28	SEWAGE TANKER PUMPING	HR	8	$460.00	$3,680.00	$450.00	$3,600.00	$550.00	$4,400.00	$450.00	$3,600.00	$350.00	$2,800.00
D1	INSTALL CURED-IN-PLACE SECTIONAL PIPE LINERS, 6-INCH TO 12-INCH DIAMETER	EA	2	$4,950.00	$9,900.00	$5,067.68	$10,135.36	$6,500.00	$13,000.00	$5,230.00	$10,460.00	$7,000.00	$14,000.00
			Sample Project 3 Subtotal:		**$164,825.00**		**$226,955.36**		**$199,900.00**		**$151,407.00**		**$153,836.00**
			Sample Projects Grand Total:		**$1,853,551.50**		**$2,339,025.86**		**$1,905,344.00**		**$1,490,034.00**		**$5,806,105.66**
					2		4		3		1		5